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NEW ZEALAND.

MIDLAND RAILWAY CONTRACT

(PROPOSED ADDITIONAL PROVISO TO CLAUSE 4 OF THE).

Laid on the Table by the Hon. Sir H. A. Atkinson, with the leave of the House.

GovERNMENT’S ProroseEp AppirioNal Proviso 1o CLAUsSE 4 iN New CONTRACT WITH
THE NEw ZeAranxp Mmranp Ramway Company (LiMITeD).

Provipep, also, that the Company may construct the ‘‘incline line’ instead
of the “tunnel line” if the Governor, after having obtained the opinion of
two eminent engineers, to be nominated by him, is satisfied that the ‘“incline
line” can be made suitable for mineral and other heavy traffic, and, in his
opinion, worked at a satisfactory cost; and if the cost of the construction of
the entire line from Springfield to Belgrove shall be less than two mellions five
hundred thousand pounds, a reduction shall be made in the grant of land to the
Company proportionate to the amount saved by the substitution of the ¢ incline
line ” for the ‘ tunnel line.”

[4pproximat: Cost of Paper.—Preparation, nil; printing (1,375 copies), 13s. 6d.]
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